#### Schedule 1 – Contract Particulars

#### 1. State Representatives

[not disclosed]

# 2. Project Co Representatives and Development Co-ordinator

[not disclosed]

### 3. Security Trustee

[not disclosed]

### 4. Builder

[not disclosed]

# 5. Key Subcontractors

[not disclosed]

### 6. Key Personnel

[not disclosed]

## 7. Bid Mural Works Price

[not disclosed]

#### 8. Dates

The dates for the purpose of Clauses 17 and 19 of the Agreement are as follows:

Date for Stage 1 Technical Completion	25 June 2015
Date for Stage 1 Commercial Acceptance	31 July 2015
Date for Stage 2 Technical Completion	24 November 2015

Date for Stage 2 Commercial Acceptance

27 November 2015

# 9. FM Subcontractor Margin

[not disclosed]

## 10. Details for Notices

[not disclosed]